

**City of Bainbridge Island - Public Works Department  
CITY DOCK IMPROVEMENTS**

**Bid Opening Date:** April 20, 2017; due at 9:30 a.m.  
**Open Bids** at 10:00 a.m. Council Chambers

Note: Bids Are Opened in Order Received. Bids Solicited by: <input checked="" type="checkbox"/> Advertisement <input type="checkbox"/> Small Works Roster The Engineers Estimate is: \$2,000,000	<u><b>Bidder #1</b></u> Orion Marine Group	<u><b>Bidder #2</b></u> Massana Construction Inc.	<u><b>Bidder #3</b></u> Manson Construction Co.	<u><b>Bidder #4</b></u> Pacific Pile & Marine
Bid Proposal	√	√	√	√
Proposal Signature Page	√	√	√	√
Addenda Acknowledged - 2	√	√	√	√
Non-Collusion Declaration	√	√	√	√
Proposal Bond	√	√	√	√
Statement of Bidders Qualifications	√	√	√	√
Statement of Proposed Subcontractors	√	√	√	√
<b>Total Amount Base Bid:</b>	\$1,859,752.55	\$2,346,786.35	\$2,168,464.53	\$2,027,462.68
Alternate 1 Total Amount Bid:	\$89,380.00	\$79,060.97	\$72,812.00	\$70,577.50
Alternate 2 Total Amount Bid:	\$88,290.00	\$60,713.00	\$93,086.00	\$96,039.90
Alternate 3 Total Amount Bid:	\$7,630.00	\$7,194.00	\$7,221.25	\$7,587.49
Alternate 4 Total Amount Bid:	\$44,690.00	\$48,832.00	\$52,014.80	\$53,149.49
<b>TOTAL BID AMOUNT w/ Alternates (1-4)</b>	\$2,089,742.55	\$2,542,586.32	\$2,393,598.58	\$2,254,817.06

**City of Bainbridge Island - Public Works Department  
CITY DOCK IMPROVEMENTS**

**Bid Opening Date:** April 20, 2017; due at 9:30 a.m.  
**Open Bids** at 10:00 a.m. Council Chambers

Note: Bids Are Opened in Order Received. Bids Solicited by: <input checked="" type="checkbox"/> Advertisement <input type="checkbox"/> Small Works Roster The Engineers Estimate is: \$2,000,000	<u><b>Bidder #5</b></u> Redside Construction LLC	<u><b>Bidder #6</b></u> Quigg Bros. Inc.	<u><b>Bidder #7</b></u> Rognlin's Inc.	<u><b>Bidder #8</b></u> American Construction Company Inc.
Bid Proposal	√	√	√	√
Proposal Signature Page	√	√	√	√
Addenda Acknowledged - 2	√	√	√	√
Non-Collusion Declaration	√	√	√	√
Proposal Bond	√	√	√	√
Statement of Bidders Qualifications	√	√	√	√
Statement of Proposed Subcontractors	√	√	√	√
Total Amount Base Bid	\$1,785,687.05	\$1,787,789.99	\$2,155,297.88	\$1,963,605.57
Alternate 1 Total Amount Bid:	\$105,185.00	\$83,155.50	\$111,725.00	\$83,930.00
Alternate 2 Total Amount Bid:	\$89,489.00	\$94,677.70	\$107,910.00	\$69,215.00
Alternate 3 Total Amount Bid:	\$6,649.00	\$7,500.30	\$8,665.50	\$14,170.00
Alternate 4 Total Amount Bid:	\$46,761.00	\$50,545.50	\$59,296.00	\$57,770.00
<b>TOTAL BID AMOUNT w/ Alternates (1-4)</b>	\$2,033,771.05	* \$2,023,668.99	\$2,442,894.37	\$2,188,690.57

A total of 8 bids were received for the City Dock Improvements project. Project Manager Mark Epstein has reviewed the bid results and recommends that the City Council award the contract to the apparent low responsive bidder, Redside Construction LLC in the amount of \$2,033,771.05. Note: \* Non-responsive Bidder